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VOLUNTARY CLEANUP CONTRACT
23-7729-RP

IN THE MATTER OF
ARIAL MILL SITE, PICKENS COUNry

and
ARIAL MILL VENTURES LLC

This Contract is entered into by the South Carolina Department of Health and

Environmental Control and Arial Mill Ventures LLC, pursuant to the BrownfieldsA/oluntary

Cleanup Program, S.C. Code Ann. $$ 44-56-710 through 760, as amended, the

Comprehensive Environmental Response, Compensation and LiabilityAct (CERCLA),42

U.S.C. SS 9601 to 9675, as amended, and the South Carolina Hazardous Waste

Management Act (HWMA), S.C. Code Ann. S 44-56-200, with respect to the facility known

as the Arial Mill Site ("Site"). The Arial Mill Ventures LLC property is located at 212 Rice

Road, Easley, South Carolina ("Property"). The Property includes approximately 18.31

acres and is bounded generally by the Doodle Trail to the south, Arial Street to the north,

Rice Road to the west, and Arial Street to the east. The Property is identified by the

County of Pickens as Tax Map Serial Numbers 5009-08-79-5182, 5009-07-68-9892,

5009-08-78-8883, and 5009-08-88-1781 . A legal description ofthe Property is attached

to this Contract as Appendix A.

DEFINITIONS

1. Unless othenrvise expressly provided, terms used in this Contract shall have the

meaning assigned to them pursuant to the BrownfieldsA/oluntary Cleanup Program, and

if not set forth therein, shall have the meaning assigned to them pursuant to CERCLA,

the HWMA, and in regulations promulgated under these statutes.

"Arial" shall mean Arial Mill Ventures LLC. Arial is a Delaware

Limited Liability Company with its principal place of business located

at '120 North Racine Avenue, Suite 200, Chicago, Illinois 60607.

''Contamination" shall mean impact by a Pollutant or Contaminant,

Petroleum and Petroleum Product, or Hazardous Substance.
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(- "Contract" shall mean this Responsible Party Voluntary Cleanup

Contract.

"Department" shall mean the South Carolina Department of Health

and Environmental Control or a successor agency of the State of

South Carolina that has responsibility for and jurisdiction over the

subject matter of this Contract.

"Hazardous Substance" shall have the same meaning as defined

under subparagraphs (A) through (F) of Paragraph (14) of CERCLA

$ 101,42 U.S.C. $ 9601(14).

"Petroleum" and "Petroleum Product" shall mean crude oil or any

fraction of crude oil, which is liquid at standard conditions of

temperature and pressure (60 degrees Fahrenheit and 14.7 pounds

for each square inch absolute), including any liquid, which consists

of a blend of petroleum and alcohol and which is intended for use as

a motor fuel.

"Pollutant" or "Contaminant" includes, but is not Iimited to, any

element, substance, compound, or mixture, including disease-

causing agents, which after release into the environment and upon

exposure, ingestion, inhalation, or assimilation into any organism,

either directly from the environment or indirectly by ingestion through

food chains, will or may reasonably be anticipated to cause death,

disease, behavioral abnormalities, cancer, genetic mutation,

physiological malfunctions, including malfunctions in reproduction, or

physical deformations, in organisms or their offspring; "contaminant"

does not include petroleum, including crude oil or any fraction of

crude oil, which is not otherwise specifically listed or designated as

a hazardous substance under subparagraphs (A) through (F) of

paragraph (14) of CERCLA $ 101, 42 U.S.C. $$ 9601, et seq. and

does not include natural gas, liquefied natural gas, or synthetic gas

of pipeline quality or mixtures of natural gas and such synthetic gas.

"Property" as described in the legal description attached as Appendix
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A, shall mean that portion of the Site, which is subject to ownership,

prospective ownership, or possessory or contractual interest of Arial.

"Response Action" shall mean any assessment, cleanup, inspection,

or closure of a site as necessary to remedy actual or potential

damage to public health, public welfare, or the environment.

''Site" shall mean all areas where a Hazardous Substance,

Petroleum, Petroleum Product, Pollutant or Contaminant has been

released, deposited, stored, disposed of, or placed, or otherwise

comes to be located; "Site" does not include any consumer product

in consumer use or any vessel, as defined in CERCLA.

"Voluntary Cleanup" shall mean a Response Action taken under and

in compliance with the BrownfieldsA/oluntary Cleanup Program, S.C.

Code Ann. SS 44-56-710 to 760, as amended.

"Work Plan" shall mean the plan for additional Response Actions to

be conducted at the Site as described in Paragraph 3 of this

Contract.

FINDINGS

2. Based on the information known by or provided to the Department, the following

findings are asserted for purposes of this Contract:

A. PropertyOwnershiplnformation:

The Site was built off a Pickens railroad main line in 1929 and has

served as the hub of the Arial Mill Village for decades. Alice

Manufacturing Company operated the Site as a textile mill for 75

years, from approximately 1928 to 2003. Beginning around 2003,

production operations ceased, and the Site was utilized as a

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC

J

K

L

B

Arial Mill Ventures LLC 12129121 - Present

ALLCO, lnc. (nka Alice Manufacturing

Company, lnc.)

y31n8 - 12t29t21

Alice Manufacturing Company, Inc. Unknown - 3131178

Page 3

t.



THIS IS CERTIFIED AS A TRUE
AND CORHECT COPY

S IG NATU

repackaging/distribution center of cotton goods warehouse until

2020. The Site has been unoccupied since December 2020.

Pickens County and South Carolina officials are assisting developers

with the preservation of the original structure as they revitalize its

343,686-square-foot frame to house lofted apartments.

Swift Creek Environmental, lncorporated ("Swift Creek") prepared a Phase

I Environmental Site Assessment (ESA) for the Site dated January 6,2021.

The Phase IESA identified various recognized environmental conditions

(RECs) in connection with the Site, including potential contamination related

to former above-ground storage tanks (ASTs) and underground storage

tanks (USTs); transformers; chemicals then and previously stored at the

Site; and the Site's historic industrial use.

Based on the findings of the January 6, 2021 Phase I ESA, Swift Creek

completed a Phase ll forthe Site dated February 11,2021. The Phase ll

concluded, with the exception of polychlorinated biphenyl (PCB) issues

addressed further below, no significant subsurface soil or groundwater

issues were discovered to suggest that active remedial or further

investigatory actions would be required. Analytical data collected from soil

surrounding a leaking transformer identified PCB concentrations in excess

of EPA Regional Screening Levels (RSLs) for residential soils. The Phase

Il further noted, based upon a cursory vapor intrusion investigation of the

Site, there was potential for a residential vapor intrusion hazard. lt .also
documented concrete-lined pits located in the north central basement on

the Site containing residue/sludge, comprised of metals and oil.

Swift Creek prepared a Phase I ESA for the Site dated November 16,2021.

summarizing the findings of its January 6, 2021 Phase I and February 11,

2021 Phase ll, and identifying various RECs in connection with the Site.

GEL Engineering, LLC ('GEL) prepared a soil investigation report, dated

April 1 9, 2022, relaled to suspected PCB transformer locations on the Site.

GEL collected ten (10) su rface soil samples in the areas of the Site most

likely to receive impacts from a leaking transformer. PCBs were only

D
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detected in three (3) of the samples. PCB Aroclor 1260 was detected in

sample AM-T1-1 in excess of RSLs for residential soils and in samples AM-

T4-1 and AM-TS-SD but below its residential RSL.

GEL conducted a Limited Phase ll ESA and additional groundwater

assessment of the Site in the spring and summer of Z0ZZ. The Limited

Phase ll ESA, conducted from May 25-27,2022 and June 23,2022,
included the installation of six (6) soil borings and seven (7) temporary

monitoring wells to investigate the soil and groundwater in two (2) areas of

the Site which reportedly contained USTs, and groundwater in the vicinity

of a process plt with poor integrity, and an area where previous sampling

identified polynuclear aromatic hydrocarbons (PAHs) in groundwater.

Additionally, as part of this assessment, the residue/sludge in the pits

located in the north central basement was removed and disposed of and

pressure cleaned. The additional groundwater assessment, conducted on

August 23-25, 2022, included installation of five (5) additional temporary

monitoring wells and three (3) permanent monitoring wells to delineate

tetrachloroethylene (PCE) impact that was identified above the Maximum

Contaminant Level (MCL) in previous groundwater sampling. The only

constituents to exceed RSLs for industrial or residential soils were the

metals arsenic and thallium, which are within the range of background soil

concentrations reported for the South Carolina Piedmont area and are not

believed to be indicative of a release at the Site. Total aluminum, chromium,

iron, and manganese tapwater RSL exceedances in two (2) groundwater

samples from the northern UST area are likely related to sample turbidity

and background soil concentrations, as the dissolved metals in these

samples did not exceed tapwater RSLs. One groundwater sample, located

downgradient of a process pit and in an area where pAHs have been

previously detected in soil above screening levels, had several pAHs which

exceeded tapwater RSLs. However, none ofthe detected pAHs exceeded

10 ug/L which is the Risk-Based Screening Level for individual PAHs used

by the Department's UST Management Division. PCE concentrations
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exceeded its MCL (5 ug/L) in five (5) groundwater samples at

concentrations ranging from 7.38 to 34.9 ug/L. The horizontal extent of the

PCE exceedances has been delineated by the temporary and permanent

wells to the west, south, and east of the UST area. The presence of cis-l,2-

DCE and TCE, which are natural degradation products of the breakdown of

PCE, suggests that PCE is naturally attenuating.

RESPONSE ACTIONS

3. Arial agrees to submit to the Department for review and written approval within

thirty (30) days of the execution date of this Contract a Work Plan for the Site that is

consistent with the technical intent of the National Contingency Plan. The Work Plan shall

be implemented upon written approval from the Department. The work Plan shall include

the names, addresses, and telephone numbers of the consulting firm, the analytical

laboratory certified by the Department, and Arial's contact person for matters relating to

this contract. Arial will notify the Department in writing of changes in the contractor or

laboratory. The Department will review the Work Plan and will notify Arial in writing of

any deficiencies in the Work Plan, and Arial will respond in writing to the Department's

comments within thirty (30) days. The Work Plan and all associated reports shall be

prepared in accordance with industry standards and endorsed by a Professional Engineer

(P.E.) and/or Professional Geologist (P.G,) dulyJicensed in South Carolina and shall set

forth methods and schedules for accomplishing the following tasks:

Conduct a limited Remedial lnvestigation (Rl) to determine the

source, nature, and extent of Contamination at the Site, considering

previous assessments have already provided a large portion of the

data needed. Additional permanent wells will be needed to further

evaluate PCE and benzo[a]pyrene contamination along the northern

portion of the Site.

Submit to the Department an Rl Report (to include a Baseline Risk

Assessment or other evaluation of risk to human health and the

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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environment) in accordance with the schedule in the approved Rl

Work Plan. The Departmentshall review the report for determination

of completion of the Rl and sufficiency of the documentation. lf the

Department determines that the field investigation is not complete, it

will send written notification of such to Arial, and Arial shall

subsequently conduct additional field investigation to further

determine the source, nature, and extent of Contamination. lf the

Department determines that the field investigation is complete but

the report is incomplete, the Department shall send to Arial a letter

indicating that revision of the report is necessary. Within thirty (30)

days of receipt of such letter from the Department, Arial shall submit

a revised report addressing the Department's comments.

lf determined necessary by the Department, conduet a Feasibility

Study to evaluate remedial alternatives for addressing

Contamination at the Site. lf a Feasibility Study is required by the

Department, the study may propose appropriate site-specific

remediation standards for affected media for review and approval by

the Department, pursuant to S.C. Code Ann. g 44-56-200.

4. Arial shall prepare and submit under separate cover from the Work Plan, a Health

and Safety Plan that is consistent with Occupational Safety and Health Administration

regulations. The Health and Safety Plan is submifted to the Department for information

purposes only. The Department expressly disclaims any liability that may result from

implementation of the Health and Safety Plan by Arial.

5. Arial shall inform the Department in writing at least five (5) working days in advance

of all field activities pursuant to this Contract and, if deemed necessary by the

Department, shall allow the Department and its authorized representatives to take

duplicates of any samples collected by Arial pursuant to this Contract.

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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6. Within sixty (60) days of the execution date of this Contract and once a quarter

thereafter, Arial shall submit to the Department a written progress report that must include

the following: (A) actions taken under this contract during the previous reporting period;

(B) actions scheduled to be taken in the next reporting period; (C) sampling, test results,

and any other data, in summary form, generated during the previous reporting period,

pursuant to this Contract; and (D) a description of any environmental problems

experienced during the previous reporting period and the actions taken to resolve them.

7. All correspondence by either party to the other shall be in writing and deemed

sufficiently given if delivered by (A) email, (B) regular U.s. mail, (c) certified or registered

mail, postage prepaid, return receipt requested, (D) nationally recognized overnight

delivery service company, or (E) hand delivery to the other party at the address shown

below or at such place or to such agent as the parties may from time to time designate in

writing.

Unless otherwise directed in writing by either party, all correspondence, work
plans, and reports should be submitted to:

The Department: Greg Cassidy
South Carolina Department Health & Environmental Control
Bureau of Land and Waste Management
2600 Bull Street
Columbia, South Carolina 29201
cassidga@dhec. sc.gov

Arial Mill Ventures LLC: Justin Patwin
9 SW Pack Square, Suite 300
Asheville, North Carolina 28801
jpatwln@farpointdev. com

All final work plans and reports shall include two (2) paper copies and one (1)

electronic copy on compact disk.

PUBLIC PARTICIPATION

I Upon execution of this Contract by Arial, the Department will seek public

Arial Mill Site
VCC-RP between DHEC & Arial Mitt Ventures LLC
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RESPONSE COSTS

9. ln accordance with S.C. Code Ann. SS 44-56-200 and 44-56-740, Arial shall, on a

quarterly basis, reimburse the Department for Oversight Costs of activities required under

this Contract. Oversight Costs include, but are not limited to, the direct and indirect costs

of negotiating the terms of this contract, reviewing work plans and reports, supervising

corresponding work, and activities and costs associated with public participation.

Payments will be due within thirty (30) days of the Department's invoice date. The

Department shall provide documentation of its Oversight Costs in sufficient detail so as

to show the personnel involved, amount of time spent on the project for each person,

expenses, and other specific costs. lnvoices shall be submitted to:

Arial Mill Ventures LLC: Justin Patwin
I SW Pack Square, Suite 300
Asheville, North Carolina 28801

ipatwin@farpointdev. com

All of Arial's payments should reference the Contract number on page 1 of this

Contract and be made payable to:

The South Carolina Department of Health & Environmental Control

lf complete payment of the Past costs or of the quarterly billing of oversight costs
is not received by the Department by the due date, the Department may bring an action

to recover the amount owed and all costs incurred by the Department in bringlng the

action including, but not limited to, attorney's fees, Department personnel costs, witness

costs, court costs, and deposition costs.

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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with the National contingency Plan. Arial will reimburse the Department's costs

associated with public participation (e.9., publication of public notice(s), building and

equipment rental(s) for public meetings, etc.).
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ACCESS

10. The Department, its authorized officers, employees, representatives, and all other
persons performing Response Actions will not be denied access to the Site during normal

business hours or at any time work under this contract is being performed or during any

environmental emergency or imminent threat situation, as determined by the Department

(or as allowed by applicable law). Arial and subsequent owners of the property shall

ensure that a copy of this contract is provided to any lessee or successor or other

transferee of the Property, and to any owner of other property that is included in the site.

lf Arial is unable to obtain access from the Property owner, the Department may obtain

access and perform Response Actions. All of the Department's costs associated with

access and said Response Actions will be reimbursed by Arial.

RESTRICTIVE COVEN,ANT

11. lf hazardous substances in excess of residential standards exist at the Property

after Arial has completed the actions required under this Contract, Arial shall enter and

file a restrictive covenant. Upon the Department's approval of the items outlined therein,

the restrictive covenant shall be signed by the Department and representatives of Arial

and witnessed, signed, and sealed by a notary public. Arial shall record this restrictive

covenant with the Register of Deeds in Pickens county. The signed covenant shall be

incorporated into this contract as an Appendix. A certificate of completion shall not be

issued by the Department until the restrictive covenant, if required, is executed and

recorded. with the approval of the Department, the restrictive covenant may be modified

in the future if additional remedial activities are carried out which meet appropriate clean-

up standards at that time or circumstances change such that the restrictive covenant

would no longer be applicable. The Department may require Arial or subsequent owners

of the Propefi to modify the restrictive covenant if a significant change in law or

circumstances requiring further remediation to ensure protectiveness occurs. Arial or

subsequent owners of the Property shall file an annual report with the Department by May

31"t of each year detailing the current land uses and compliance with the restrictive

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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covenants for as long as the restrictive covenant remains in effect on the Property. The

report must be submitted in a manner prescribed by the Department.

13. Nothing in this Contract is intended to be or shall be construed as a release or

covenant not to sue for any claim or cause of action, past or future, that the Department

may have against a responsible party who is not a signatory to this Contract and who is

not a signatory's parent, subsidiary, successor, or assign.

14. Subject to the provisions of Paragraph 16, nothing in this Contract is intended to

limit the right of the Department to undertake future Response Actions at the Site or to

seek to compel parties to perform or pay for costs of Response Actions at the Site.

Nothing in this Contract shall in any way restrict or limit the nature or scope of Response

Actions that may be taken or be required by the Department in exercising its authority

under State and Federal law.

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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OBLIGATIONS AND BENEFITS

12. Upon execution of this Contract by the Department, Arial, its signatories, parents,

subsidiaries, successors, and assigns shall be deemed to have resolved their liability to

the State in an administrative settlement for purposes of, and to the extent authorized

under 42 U.S.C. S 9613(0(2), S.C. Gode Ann. S 44-56-200, for the matters addressed (as

hereinafter defined) in this Contract. "Matters addressed" are all Response Actions taken

or to be taken at or in connection with this Site under this Contract and any subsequent

amendments to this Contract, and all response costs incurred or to be incurred under this

Contract and any subsequent amendments to this Contract. Further, by resolving its

liability to the State for some or all of a Response Action in this administrative settlement,

Arial may seek contribution to the extent authorized under 42 U.S.C. S 9613(0(3XB), S.C.

Code Ann, S 44-56-200 from any person who is not a party to this admlnistrative

settlement. A thirty (30) day comment period shall be required prior to the Department's

execution of this Contract and shall commence upon publication of the notice of this

proposed Contract in the Soufh Carolina Sfafe Reglsfer.



THIS IS
AND CO

CEHTIFIED AS A TBUE
RREC T COPY

SIGNATURE

15. Subject to the provisions of Paragraph 16, nothing in this Contract is intended to

be or shall be construed as a release or covenant not to sue for any claim or cause of

action that the Department may have against Arial for any matters not expressly

addressed by and settled through this Contract.

16. Upon successful completion of the terms of this Contract, Arial shall submit to the

Department a request for a Certificate of Completion.

Once the Department determines that Arial has successfully and completely

complied with this Contract, the Department, pursuant to S.C. Code Ann. gg 44-56-

740(AX5) and (B)(1), will give Arial a Certificate of Completion that provides a covenant

not to sue to Arial, its signatories, parents, subsidiaries, successors, and assigns for the

work done in completing the Response Actions specifically covered in this Contract and

completed in accordance with the approved work plans and reports. The covenant not to

sue and administrative settlement for purposes of contribution protection are contingent

upon the Department's determination that Arial successfully and completely complied with

this Contract.

ln consideration of the Department's covenant not to sue, Arial, its signatories,

parents, subsidiaries, successors, and assigns agree not to assert any claims or causes

of action against the Department arising out of activities undertaken at the Site or to seek

other costs, damages, or attorney's fees from the Department arising out of activities

undertaken at the Site, except for those claims or causes of action resulting from the

Department's intentional or grossly negligent acts or omissions.

17. Arial and the Department, as set forth in Paragraph 18, each reserve the right to

unilaterally terminate this Contract. Termination may be accomplished by giving a thirty

(30) day advance written notice of the election to terminate this Contract to the other party.

Should Arial elect to terminate, it must submit to the Department all data generated

pursuant to this Contract and certify to the Department's satisfaction that any

environmental or physical hazard shall be stabilized and/or mitigated such that the Site

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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does not pose a hazard to human health or the environment that did not exist prior to any

initial Response Action addressing Contamination identified in this Contract.

18. The Department may terminate this Contract only for cause, which may include

but is not limited to, the following:

A. Events or circumstances at the Site that are inconsistent with the

terms and conditions of this Contract;

B. Failure to complete the terms of this Contract or the Work Plan;

C. Failure to submit timely payments for Oversight Costs as defined in

Paragraph I above;

D. Additional Contamination or releases or consequences at the Site

caused by Arial, its parents, subsidiaries, successors, and assigns;

E. Providing the Department with false or incomplete information or

knowingly failing to disclose material information;

F. Change in Arial's or its parents', subsidiaries', successors', and

assigns', business activities on the Property or uses of the Property

that are inconsistent with the terms and conditions of this Contract;

or

Failure by Arial to obtain the applicable permits from the Department

for any Response Action or other activities undertaken at the

Property.

1 9. Upon termination of this Contract under Paragraph 17 or 18, the covenant not to

sue and administrative settlement for purposes of contribution protection shall be null and

void. Termination of this Contract by Arial or the Department does not end the obligations

to reimburse Oversight Costs already incurred by the Department and payment of such

costs shall become immediately due.

20. The signatories below hereby represent that they are authorized to enter into this

Contract on behalf of their respective parties.

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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THE SOUTH CAROLINA DEPARTMENT OF HEALTH
AND ENVIRONMENTAL CONTROL

DATE: 6
Henry J. Porter, Chief
Bureau of Land and Waste Management
S.C. Department of Health & Environmental Control

DATE:
b lt lL3

R by Offi of Ge ICounsel

ARIAL MILL VENTURES LLC

{;) DATE: L{- S- oa3
Signature

Eric Helfand, Authorized Signatory

Arial Mill Site
VCC-RP between DHEC & Arial Mill Ventures LLC
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Legal Description of the Property

County of Pickens

Tax Map Serial Number 5009-08-79-5182, 5009-07-68-9892, 5009-08-78-8883, and
5009-08-88-1781

ALL THAT CERTAIN PIECE, PARCEL OR TRACT OF LAND SITUATE, LYING AND
BEING LOCATED IN PICKENS COTINTY, STATE OF SOUTH CAROLINA AND HAVING
THE FOLLOWING METES AND BOI.INDS TO WIT:

BEGINNING AT A MAG NAIL SET LOCATED AT THE INTERSECTION OF THE
SOUTHERN RIGHT OF WAY OF ARIAL STREET AND THE EASTERN RIGHT OF WAY
OF RICE ROAD; THENCE RLINNING ALONG THE SOUTHERN RIGHT OF WAY OF
ARIAL STREET S 89" 47' 24" 8,867 .50 FEET TO A POINT; THENCE S 89' 2s' 24" E, 37 .00
FEET TO A POINT; THENCE N 32' 28' 36" 8,16.25 FEET TO AN IRON PIN SET 1/2'
REBAR; THENCE N 46" 36' 36" E,21 .35 FEET TO AN IRON PIN SET 1/2" REBAR;
THENCE N 58'29' 52" E, 245.08 FEET TO AN IRON PIN OLD ll2" CRIMP TOP; THENCE
S 73' 22'20" E, 33.98 FEET TO AN IRON PIN OLD 1/2" OPEN TOP LOCATED ON THE
WESTERN RIGHT OF V/AY OF ARIAL STREET; TIIENCE RUNNING ALONG THE
WESTERN RIGHT OF WAY OF ARIAL STREET S 25'06'33" E, 168.69 FEET TO AN
IRON PIN SET 1/2'REBAR; THENCE S 16" 30' 24.8,32.50 FEET TO AN IRON PIN SET
1i2" REBAR; THENCE S 06" 50'?4" 8,32.00 FEET TO AN IRON PIN SET 1/2" REBAR;
THENCE S 03'45'24'E,249.80 FEET TO A POINT; THENCE S 10" 05' 24'E,23.60FEET
TO A POINT; THENCE S 16" 35'24" 8,25.00 FEET TO AN IRON PIN OLD I" CRIMP TOP;
THENCE S 19" 42'30" E, 121.00 FEET TO A POINT; TIIENCE LEAVING THE WESTERN
RIGHT OF WAY OF ARIAL STREET S 68" 39'09" W, 57.88 FEET TO AN IRON PIN OLD
3/4" OPEN TOP; THENCE S 84" 21' 00" W, 121.02 FEET TO AN IRON PIN OLD 3/4" OPEN
TOP BENT; THENCE S 86" 21' 00" W,222.10 FEET TO AN IRON PIN SET 1/2" REBAR;
THENCE S 31' 57'00' E, 60.90 FEET TO AN IRON PIN SET l/2" REBAR; THENCE S sl"
55' 04" E, 86.45 FEET TO AN IRON PIN SET 1/2" REBAR; THENCE S s6" 19'58" E, 37.40
FEET TO AN IRON PIN OLD l" CRIMP TOP BENT; THENCE S 64' 59'58'E, 36.07 FEET
TO AN IRON PIN OLD 1" CRIMP TOP; THENCE S 68" 09'54" E, 183.99 FEET TO AN
IRON PIN SET 1/2'REBAR; THENCE 572'20'58" E, s8.10 FEET TO AN IRON PIN OLD
1/2" CRIMP TOP; THENCE S 75'38' 58" E,258.10 FEET TO AN IRON PIN SET 1/2"
REBAR; THENCE S 68" 14' 43'F,,26.62 FEET TO AN IRON PIN OLD l" CRIMP TOP;
THENCE S 61" 54'37" E,62.24 FEET TO AN IRON PIN SET 1/2" REBAR; THENCE S 32"
18' 12'E, 11.50 FEET TO AN IRON PIN OLD l" CRIMP TOP BENT; THENCE S 16' 59'48"
W, 11.23 FEET TO AN IRON PIN OLD 1" CRIMP TOP; THENCE N 62' 34' 33" W, 56.71
FEET TO AN IRON PIN OLD 1/2" CRIMP TOP; THENCE N 67" 26'00" w, 99.88 FEET TO
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JIGNAT URE 0
AN IRON PIN OLD ll2" OPEN TOP; THENCE N 72' 29' 47. w, 99.86 FEET TO AN IRON
PIN OLD 1/2" OPEN TOP; THENCE N 75o 39' 51. W, 100.10 FEET TO AN IRON PIN OLD
1/2" CzuMP TOP; THENCE N 76'34' 35" W, 99.89 FEET TO AN IRON PIN OLD 1" OPEN
TOP; THENCE N 76" 50' 55'W, 99.96 FEET TO AN IRON PIN OLD 1/2" OPEN TOP;
THENCEN 76' 57' 55'W,249.70 FEET TO AN IRON PIN SET 1/2" REBAR; THENCE N
76' 06' 55' W, 63.00 FEET TO AN IRON PIN SET 1/2" REBAR; THENCE N 75' 04' 55" W,
100.00 FEET TO AN IRON PIN SET 1/2" REBA& THENCE N 73" 19' 55'. W, 100.00 FEET
TO AN IRON PIN SET 1/2" REBAR; THENCE N 72" ll' 55'W, 100.00 FEET TO AN IRON
PIN SET 1/2" REBAR; THENCE N 70' 05' 55" W' 100.00 FEET TO AN IRON PIN SET l/2.
REBAR; THENCE N 68' 37' 55' W, 421.30 FEET TO A MAG NAIL SET LOCATED oN
THE EASTERN RIGHT OF WAY OF RICE ROAD; THENCE RUNNING ALONG THE
EASTERN RIGHT OF WAY OF RICE ROAD N 02" 22'29" W,74.13 FEET TO AN IRON
PIN OLD 3/4" CRIMP TOP; THENCE N 03" 02'20" W, 100.11 FEET TO AN IRON PIN OLD
3/4" OPEN TOP; TIiENCE N 060 16' 20" W, 100.00 FEET TO AN iRON PIN SET 1/2"
REBAR; THENCEN 13' 15' 20'W, 100.00 FEET TO THE POINT OF BEGINNING. SAID
AREA CONTATNS 704,479 SQ.FT. OR 16.173 ACRES.

BEGINNING AT A MAG NAIL SET LOCATED AT THE INTERSECTION OF THE
NORTHERN zuGHT OF WAY OF GENTRY MEMORIAL TRAIL (S.C. HIGHWAY 8) AND
THE EASTERN RIGHT OF WAY OF RICE ROAD; THENCE RUNNING ALONG THE
EASTERN zuGHT OF WAY OF RICE ROAD N 02" 45'21" W,222.55 FEET TO AN IRON
PIN OLD 1" CzuMP TOP; THENCE LEAVING SAID RIGHT OF wAY S 68" 34'44'E,
396.37 FEET TO AN IRON PIN OLD 1" CRIMP TOP; THENCE S 70' 00' 24" 8,99.95 FEET
TO AN IRON PIN OLD l" CRIMP TOP BENT; THENCE S 72" 18'31'E,99.98 FEET TO AN
IRON PIN OLD l" CRIMP TOP; THENCE S 73' 19' 31' E, 100.00 FEET TO AN IRON PIN
SET 1/2" REBAR; TfmNCE S 75' 13' 54' E, 1 1 1.08 FEET TO AN IRON PIN OLD 1" CRIMP
TOP BENT LOCATED ON THE NORTHERN RIGHT OF WAY OF GENTRY MEMORIAL
TRAIL (S.C. HIGHWAY 8); THENCE RLTNNING AIONG SAID RIGHT OF WAY N 86" 12'
22" W, 218.09 FEET TO AN IRON PiN OLD 1 " CzuMP TOP; THENCE N 87" 48' 36" W,
199.7i FEET TO AN IRON PIN OLD l" CRIMP TOP; THENCEN 84'07'28" W, 149.91
FEET TO AN IRON PIN OLD 1/2" OPEN TOP; THENCE N 87" 56' 28' W, 184.50 FEET TO
TIIE POINT OF BEGINNING. SAID AREA CONTAINS 75,050 SQ.FT. OR I.723 ACRES.

BEGINNING AT AN IRON PIN OLD 1" SOLID ROD LOCATED AT THE COMMON
CORNER WITH COVENANT REFORMED BAPTIST CHIIRCH TRUSTEE PROPERTY,
N/F; SAID IRON PIN BEING LOCATED +/-438.4' WEST OF THE WESTERN RIGHT OF
WAY OF ARIAL STREET; THENCE RUNNINGN 610 21's3" W, 54.18 FEET TO AN IRON
PIN OLD 1/2" CRIMP TOP; THENCE N 52" 05'20" W, 70.05 FEET TO AN IRON PIN OLD
1" CRIMP TOP; THENCEN 31'08'27" W,28.08 FEET TO AN OLD PKNAIL; THENCEN
85' 50' 25' E,159.3'/ FEET TO AN IRON PIN OLD 1'' CRIMP TOP LOCATED AT THE
COMMON CORNER WITH COVENANT REFORMED BAPTIST CHURCH TRUSTEE
PROPERTY, NIF; T}IENCE RTINNING ALONG THE COMMON LINE WITH COVENANT
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TRACT D

BEGINNING AT AN IRON PIN OLD 1" SOLID ROD BENT LOCATED ON THE
WESTERN RIGHT OF WAY OF ARIAL STREET AT THE COMMON CORNER WITH
COVENANT REFORMED BA?TIST CHURCH TRUSTEE PROPERTY; THENCE
RL]NNING ALONG SAID RIGHT OF WAY S 36" 30' 46'F,156.73 FEET TO A POINT;
THENCE S 40'40' 15'W,2O.1O FEET TO AN IRON PIN OLD I/2" OPEN TOP BENT;
THENCE N 75" 40' 45" W, 129.00 FEET TO AN IRON PIN OLD 1" SOLID ROD LOCATED
AT THE COMMON CORNER WITH COVENANT REFORMED BAPTIST CHURCH
TRUSTEE PROPERTY, N,tr; THENCE RUNNING ALONG THE COMMON LINE WITH
COVENANT REFORMED BAPTIST CHURCH TRUSTEE PROPERTYN 22" 18' 14'' E,
118.14 FEET TO THE POINT OF BEGINNING. SAID AREA CONTAINS 9,082 SQ.FT. OR
0.208 ACRES.
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REFORMED BAPTIST CHURCH TRUSTEE PROPERTY S 21' 41' 29" W,112.57 FEET TO
THE POINT OF BEGINNING, SAID AREA CONTAINS 9,I13 SQ.FT. OR 0.209 ACRES.


